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A = Estimated Consultant Contract cost < $100,000
B = Estimated Consultant Contract cost > $100,000
C = Local Unit of Government Selects Consultant

Concept Definition Reports or Scope of Service narratives are included as supplements to this solicitation. They are current at the time of Internet publication

but are subject to change. Click on the PROJECT ID for more detail.
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DISTRICT 1
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D2 1B
D2 1B
D2 2B
DISTRICT 4
D4 1B
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D5 1B
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D6 1A
D6 2A
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D6 5A
D6 1B

PROJECT ID

6315-00-01

2748-01-02
2748-03-01
2748-03-00
1060-05-14

6350-06-02

5144-01-03
5144-05-00

1610-04-03
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7210-00-00
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7090-08-05
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BOP 1A

0091-15-01**

NOI for this project is due 9/25/01

**Solicitation open to all firms
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COST

400,000

6,460,000
9,350,000
8,500,000
3,500,000

4,490,000
1,765,000

125,000
500,000
160,000
750,000
140,000
600,000

N/A

N/A

SELECTION

DATE

1-Nov-01

1-Oct-01
1-Oct-01
1-Oct-01
1-Oct-01

Oct-01

30-Sep-01
30-Sep-01

24-Sep-01
24-Sep-01
24-Sep-01
24-Sep-01
24-Sep-01
24-Sep-01
24-Sep-01

1-Nov-01

ANTICIPATED ANTICIPATED ANTICIPATED
CONSTRUCTION

PROJECT
START DATE

1-Feb-02

1-Mar-02
1-Mar-02
1-Mar-02
19-Nov-01

Dec-01

1-Nov-01
1-Nov-01

1-Nov-01
1-Nov-01
1-Nov-01
1-Nov-01
1-Nov-01
1-Nov-01
1-Nov-01

1-Dec-01

September 17, 2001 (9/11/01)
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ANTICIPATED
PROJECT
COMPLETION
DATE

1-Oct-03

1-Jan-03

1-Jul-04
1-May-04
1-Feb-02

Jan-04

1-May-06
1-Aug-05

1-Jan-03
1-Jan-03
1-Jan-05
1-Jan-03
1-Aug-02
1-Feb-03
1-Jun-03

30-Nov-02

DBE GOAL ?
(Yes or No)

No

Yes
Yes
Yes
Yes

Yes

Yes
Yes

No
No
No
No
No
No
Yes

No

SOLICITATION CONCLUDED: September 14, 2001

LOCAL
SELECTION?
(Yes or No)

Yes

No
No
No
No

No

No
No

No
No
No
No
No
No
No

No

CONTACT
PERSON

Bob Sindelar

Brian Bliesner
Brian Bliesner
Brian Bliesner
Manojoy Nag

Jeff Stewart

Scott Lawry
Scott Lawry

Anna Varney
Anna Varney
Wendy Maves
Steve Abing
Rick Shermo
Rick Shermo
Jim Koenig

Kenneth Newman

TELEPHONE #

920.386.3653

262.548.6893
262.548.6893
262.548.6893
262.548.6423

715.421.8376

608.789.6308
608.789.6308

715. 836.2078

715. 836.3902
715. 836.2853
715. 836.2399
715. 836.2399
715. 838.8391

608.266.1862
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TRANSPORTATION DISTRICT 1
Scope of Service Narratives:

D1 1C

Project ID: 6315-00-01

CTH CF - CTH G Road

(Union Pacific Railroad Bridge & Approaches)
CTHC

Dodge County

Dodge County has received funding in the Local Bridge Program to replace the deficient structure
over the Union Pacific Railroad on CTH C. The County wants to select a consultant for the design
engineering services. Upon successful negotiations with the selected consultant, the County and the
Department of Transportation will enter into a Three-Party Design Engineering Services contract with
the consultant.

The selected consultant will provide all necessary reports; handle the agency, railroad, and utility
coordination; and prepare a right-of-way plat and descriptions, and construction plans and
specifications for the replacement of the existing structure. This structure needs to be designed to
accommodate a 55 mile per hour speed.

Dodge County is looking for a consultant that has completed a similar project in the last three years,
including coordination with all agencies involved in this project. The County may select three
consultants to present their qualifications to the Consultant Selection Committee.

Interested consultants should not prepare the department’s standard Notice of Interest form.
Consultants should use the DT1821 Consultant Solicitation for Local Selection NOI.

Direct questions to Bob Sindelar, P.E., Dodge County Highway Commissioner, at 920.386.3653, or
Kimberly Johnson, District 1 Local Program Management Consultant at 608.829.3858.
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TRANSPORTATION DISTRICT 2

Scope of Service Narratives:

D2 1B

Project ID: 2748-01-02 Project ID: 2748-03-01 Project ID: 2748-03-00
Pewaukee Road Waukesha to Ackerville Road Waukesha to Ackerville Road
Rockwood Drive to Capitol Dr Capitol Drive - CTH VV CTH VV — Howard Lane
CTHJ STH 164 STH 164

Waukesha County Waukesha County Waukesha County

Project Scope — The project is a post 60% design contract for the expansion of STH 164 from two to
four lanes. As part of the 60% plans, right-of-way plats were developed and the final EIS is
complete.

Project Background — The project is located on CTH J (Rockwood Dr. to Capitol Drive) and STH 164
(Capitol to Howard Lane) in Waukesha County. The project is located in the City of Pewaukee,
Villages of Pewaukee and Sussex, and the Town of Lisbon. The 1997/1998 ADT on CTH J and STH
164 varies from 10,400 — 17,850. The road is functionally classified as a major arterial. Based on
existing road conditions and the proposed alignment, the existing pavement structure of STH 164
will be reconstructed. The existing structure (B-67-193) on CTH J over the Canadian Pacific Railroad
is a 3-span prestressed concrete girder bridge with a 40’ width. The structure has a sufficiency rating
of 99.3 and will be utilized in carrying southbound traffic for the new four-lane configuration. The
proposed structure for the northbound lanes on CTH J/STH 164 over the CPRR will be a twin
structure to B-67-193. The structure is anticipated to consist of a 3-span prestressed concrete girder
bridge with a 40’ roadway width. There is also a proposed grade separation for the Union Pacific
Railroad north of CTH VV. The proposed structures over the UPRR will be a pair of single span
prestressed concrete girder bridges with a 40’ roadway width. The structure will be placed on a MSE
retaining wall system at both abutments. The proposed grade separation will also necessitate
various structures at:

Bug Line Trail - The proposed structures on STH 164 over the Bug Line Trail will be a twin pair
of single span concrete flat slabs with a 40’ roadway width. These structures will be placed on a
MSE retaining wall at both abutments.

Stonegate Court - The proposed structures on STH 164 over Stonegate Court will be a pair of
single span prestressed concrete girder bridges with a 40’ roadway width. These structures will be
placed on a MSE retaining wall at both abutments.

Indiangrass Lane — The proposed structures on STH 164 over Indiangrass Lane will be a twin
pair of single span prestressed concrete girder bridges with a 40’ roadway width. These structures
will be placed on a MSE retaining wall at both abutments.

Pewaukee Lake Tributary — A tributary crosses STH 164 north of Indiangrass. The existing three cell
corrugated metal pipe arch will be replaced with either concrete pipes or a box culvert structure.

Over the years, traffic volumes have been steadily increasing as rapid commercial and residential
development along the entire corridor continues. The current highway can no longer accommodate
the traffic flow at a desirable level of service. Congestion and safety issues necessitate the need for
this expansion project.
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Three construction projects will be generated from this design. Current programming has the CTH J
portion being constructed in 2003, the STH 164 segment from Capitol Drive to CTH VV in 2005 and
the grade separation north of CTH VV is slated for construction in 2005 as well.

Work to be completed by the consultant: A total of three (3) P.S. & E. packages will be required by
the consultant each consisting of the following: final roadway and structure design, agency and utility
coordination, public involvement, traffic control/staging plan, erosion control plan, roadway plan
preparation, quantities and estimate, P.S. & E. documents, and special provisions for the roadway
and structures. This design is to be completed in English units.

Contact Brian Bliesner at 262.548.6893 for more information.

D2 2B

Project I.D. 1060-05-14

Marquette Interchange Bridge Rehabilitation
East - West and South - North

[.D. 1060-05-14

Project Need: The service life of several structure units within the Marquette Interchange have been
nearly exhausted. Additional deck work is needed to extend the service lives by another
8-10 years, as these decks will be utilized during the Marquette Interchange reconstruction project.

Scope of Services:
« Evaluation of different methods of structural repairs, to achieve a design service life of 8-10
years.

« Preparation of construction documents including all drawings, details and specifications
(Special Provisions) necessary for construction contract purposes. These documents will be
submitted to WISDOT for review at the 30% and 90% completion stages. Documents will be
completed after resolving all comments received. The plans will then be developed in English
Units.

« Preparation of quantity take-offs, construction cost estimate and construction schedule.

« Assistance in the bid process. We will attend the pre-bid meeting, provide clarification or
amplification of any items in the bid document, and prepare any addenda as required by
WISDOT.

« Prepare a traffic control plan.

o Follow WISDOT District 2 / FDM design guidelines.

« Coordination with Traffic Operations Center (TOC) and other agencies.
« Design of the structure repairs shall be fast-tracked.

Contact Manojoy Nag at 262.548.6423 for more information.
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TRANSPORTATION DISTRICT 4
Scope of Service Narratives:

D4 1B

Project ID: 6350-06-02
USH 10

CTH B to STH 34

Wood & Portage Counties

District 4 is soliciting for a consultant firm for the environmental investigation needed to upgrade USH
10 to expressway standards from CTH B west of STH 13 easterly to Trestik Road. The project lies in
Wood, and Portage Counties. This is a Corridors 2020 4-lane connector route.

Phase 1 investigations have been completed on this portion of USH 10, and are included in the tiered
EIS, which was approved in 1998. Partial analyses of some of the potential routes were included with
this EIS. Recently District 4 has developed additional other route locations that also need to be
considered and analyzed. The results of this effort will be available for Phase 2 work and includes
preliminary wetland delineations, potential residential and business relocations, initial right of way
need assessments, anticipated agricultural impacts and preliminary historical/archaeological
investigations. Phase 1 hazardous material investigations were done for some of the potential routes
with the 1998 EIS, but the additional routes will also need this investigation. An approved Purpose
and Need statement for this project has been obtained.

Phase 2 work will involve data analysis needed to remove non-viable corridors from further
consideration, in-depth environmental investigation of viable corridors, coordinating with the
Department to identify a recommended final route location, and preparation, submittal and approval
of the Final Environmental Document. Initial discussions with BOE & FHWA indicated that this
project could be done with an Environmental Assessment, but with the amount of relocation being
considered, a Draft and Final Environmental Impact Statement may be required. The result of this
contract will be an approved FONSI or Record of Decision from the Federal Highway Administration
(FHWA). Final environmental document approval will be required by January 2004.

Involvement with regulatory agencies, local governments and the general public will be necessary.

A short list will be compiled from the list of applicant firms, interviews scheduled in September 2001
with work expected to begin in late 2001.

All work associated with this scope shall be coordinated through the WisDOT, DTD4 office in
Wisconsin Rapids. Other WisDOT Divisions, FHWA, and other public and private entities will require
periodic reviews of various submittals. The WisDOT DTD4 headquarters will coordinate reviews.

For more information, contact Jeff Stewart 715.421.8376, WisDOT, DTD4, PDS-Project Manager, or
Roland Hawk 715.421.7361, WisDOT, DTD4, PDS-Preliminary Design Unit Project Engineer.
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TRANSPORTATION DISTRICT 5
Scope of Service Narratives:

D5 1B

Project ID: 5144-01-03

Cashton—Sparta

0.05 miles North of STH 33 Northerly to IH 90
STH 27

Monroe County

Project Scope - The project scope is a full service design contract to replace the pavement structure
of this section of STH 27 at current design standards.

Project Background:

The project is 14.60 miles in length with a 2000 ADT of 3,100 — 6,800 vehicles. This segment of STH
27 is functionally classified as a Principal Arterial. The Design class for this section of STH 27 will be
A2. The existing asphaltic pavement is showing various signs of distress and is need of
replacement. The horizontal and vertical curves for this section of STH 27 meets or exceeds the
design standards.

Work to be completed by the Consultant:

Work to be completed by the consultant includes: preliminary and final roadway design, hazardous
materials investigation, archaeological and historical surveys if required, Type Ill (pER) environmental
document, design study report, agency and utility coordination, public involvement, survey, traffic
control/staging plan, roadway plan preparation, quantities and estimate, and special provisions for
the roadway. This design is to be completed in English units.

For more information about solicitation number D5 1B, contact Scott J. Lawry at 608.789.6308.

Project ID: 5144-05-00

Melvina-IH 90, B-41-759-761, 803-805
STH 27

Monroe County

Project Scope - The project scope is a full service design contract for the replacement of the above
structures at current design standards.

Project Background:

The project is located on same section of STH 27 as the above pavement replacement project. This
segment of STH 27 is functionally classified as a Principal Arterial and the 2000 ADT varies from
3,100—6,800 vehicles. The Design class will be A2. The existing structure B-41-759 is a deck girder
bridge that was originally built in 1947 and is 38.5’ in length.  The current sufficiency rating is 43.9.
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The existing structure B-41-760 is a 2-span deck girder bridge that was originally built in 1947 and is
49.1’ in length. Structure B-41-760 also has a timber pile bent in distressed condition. The current
sufficiency rating is 33.8. The existing structure B-41-761 is a deck girder bridge that was originally
built in 1947 and is 38.81’ in length. The current sufficiency rating is 43.9. The existing structure B-
41-803 is a 3 span deck girder bridge that was originally built in 1947 and is 201.0’ in length. The
current sufficiency rating is 44.5. The existing structure B-41-804 is a deck girder bridge that was
originally built in 1947 and is 21.0’ in length. The current sufficiency rating is 48.2. The existing
structure B-41-805 is a deck girder bridge that was originally built in 1947 and is 21.5 in length. The
current sufficiency rating is 40.0. The deck floor surfaces have been overlayed with asphaltic
material with the old deck floor substratum in poor condition. Measurable section loss is present at
the load bearing steel structural members. These bridges are functionally obsolete for today’s
current ADT on this roadway and their replacement are needed badly. Temporary bypasses will be
built for each of the structures.

Work to be completed by the Consultant:

Work to be completed by the consultant includes: preliminary and final roadway design, hazardous
materials investigation, archaeological and historical surveys if required, Type Il (pER) environmental
document, design study report, agency and utility coordination, public involvement, survey, traffic
control/staging plan, right-of-way plat development, roadway plan preparation, quantities and
estimate, and special provisions for the roadway and structure. This design is to be completed in
English units.

For more information about solicitation number D5 1B, contact Scott J. Lawry at 608.789.6308.
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TRANSPORTATION DISTRICT 6
Scope of Service Narratives:

D6 1A

Project ID: 1610-04-03

Hazard Elimination Safety Project
STH 13/CTH O intersection

City of Medford

Taylor County

Project description — The intersection of STH 13 and CTH O has had 9 angle crashes in the last 4
years, with 4 of those crashes involving injury in year 2000. This intersection is the south entrance
from STH 13 to the Medford Industrial Park. Safety concerns at this intersection have been frequently
discussed at meetings of the Taylor County Traffic Safety Commission. There are not sufficient gaps
in traffic on STH 13.

Scope of services — Preliminary and Final design for Traffic signal installation, right turn lane for north
bound STH 13 and improve the radius in the northeast quadrant. R/W services will not be required.

Estimated construction cost - $125,000
Project let schedule is anticipated for FY 2004

District Contact is Anna Varney — 715.836.2078

D6 2A

Project ID: 7030-03-01

Hazard Elimination Safety Project
STH 73/Grand Avenue Intersection
City of Neillsville

Clark County

Project description — The intersection of STH 73 and Grand Avenue has had 13 angle crashes in the
last 4 years, including 1 fatality. This intersection is a major junction point for USH 10, STH 73, and
STH 95 in southern Clark County. Movement between USH 10 east and STH 73 south is heavy, with
the number of westbound left turns as high as the number of westbound through vehicles on USH
10. High volumes for truck turning movements particularly logging trucks heading to paper mills at
Wisconsin Rapids. Tight corner radii tend to cause trucks to encroach into oncoming lanes, so often
they wait for longer gap than necessary or jump the curb on the turns. The heavy turn and truck
volumes tend to diminish the gaps for traffic on south and north legs, contributing to drivers taking
chances on crossing or turning. Signal Warrant #6, Accident Experience, is met for the required
number of hours.

Scope of services — Preliminary and Final design for reconstruction of the intersection to add left turn
lanes to USH 10, improve turning radii and add actuated signals. R/W services will not be required.
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Estimated construction cost - $500,000
Project let schedule is anticipated for FY 2004

District Contact is Anna Varney — 715.836.2078

D6 3A

Project ID: 7210-00-00

STH 63

Ellsworth to Baldwin Road

(Branch Rush River Bridge B-55-125)
0.1 Mile North of Junction CTH N

Project Summary
Bridge Design

Design replacement for structure B-55-629. The existing bridge was built in 1918. The existing
structure is 40.4 feet wide and 34.1 feet long. It has a Sufficiency Rating of 35.8 and a Rate Score of
81.6 (2000 inspection). Work shall include Design Study Report, Structure Survey Report, all
environmental coordination including obtaining necessary permits, Utility Coordination, Hydraulic
Analysis, Structure Design, Approach Design, Traffic control, right of way issues, and preparation of
plans, specifications and estimate including all quantity calculations.

Estimated Construction Cost $160,000.
All plans sheets shall be stamped.

The project is scheduled to be LET for bids on February 8, 2005. P, S,&E for this project will be due
on October 1, 2004, and final plans and Central Office Approval shall be completed for this contract
by July 1, 2004.

District Contact is Wendy Maves — 715.836.3902

D6 4A

Project ID: 7210-00-01

Hazard Elimination Safety Project
STH 35/USH 63 Intersection
Town of Trenton

Pierce County

Project description — The intersection of USH 63 and STH 35 has been an ongoing safety concern
for the Pierce County Traffic Safety Commission. This is a high-volume, rural type intersection. Traffic
from USH 63 north and both legs of STH 35 funnel to this intersection in order to cross the
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Mississippi River into Minnesota via the south leg of USH 63, which carries 11,350 ADT. Severe
angle crashes have been occurring here. STH 35 currently stops. The east leg of STH 35 has a
volume of 4,150 ADT, with most of this volume trying to cross or turn left onto USH 63. This is
especially critical during the summer and fall tourist seasons as many tourists are traveling the Great
River Road (STH 35). The USH 63 corridor is an important link between Red Wing, Minnesota and
the river towns in Pierce and Pepin Counties.

Scope of services — Preliminary and Final design for reconstruction of the intersection with median
islands, slotted left turn lanes, and signals. R/W services will not be required.

Estimated construction cost - $750,000
Project let schedule is anticipated for FY 2004

District Contact is Steve Abing — 715.836.2853.

D6 5A

Project ID: 7090-08-05

Hazard Elimination Safety Project
USH 12/ Stein Blvd. Intersection
City of Eau Claire

Eau Claire County

Project description — Left turn signal control is currently protected/permissive phasing for mainline
(USH 12) left turns. Left turn from westbound USH 12 to go south on Stein Blvd. Is high-volume
movement, over 400 vehicles in peak hour. 19 left turn crashes have occurred for this movement
from 1997-99, 11 of those crashes involving injury. Left turn lanes are slotted, and visibility to
oncoming through traffic is not a problem. Drivers are misjudging the speed of oncoming traffic during
the permissive green phase and turn left without an adequate gap in traffic.

Scope of services — Preliminary and Final design for the installation of a protected only signal
phasing for both mainline left turns. Convert the existing single left turn lane for westbound USH 12
traffic into a dual left to provide for loss of left turn signal capacity due to removal of the permissive
left turn phase. Remove slotted island, widen turn lanes into the median slightly, and extend dual
lanes back for more storage. Change signal heads as appropriate and install overhead lane control
sign for dual left. For eastbound left turn, extend the existing single turn lane for more queue storage
due to protected only phasing.

Estimated construction cost - $140,000

Project let schedule is anticipated for March 2003 with a District PS&E due date of 8/1/2002
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Project ID: 7255-02-00

Hazard Elimination Safety Project

STH 124/CTH J/ 47" Avenue Intersection
City of Chippewa Falls

Chippewa County

Project description — This intersection complex is a braided intersection type built in 1956. The
existing 4-leg portion intersects where 47" Avenue connects from the east. A slip-ramp configuration
between CTH J (west leg) and STH 124 south exists about 600 feet west of the 4-leg. Northbound
traffic on STH 124 slips off to the left on a yield condition and crosses southbound traffic on STH
124. There was a fatality at this slip ramp in 1997 Southbound traffic on CTH J also slips onto STH
124 via an on-ramp situation on the right. The 47" Avenue leg (east) connects on the inside of the
curve on STH 124. This can cause sight problems. There was a fatality at the 4-leg intersection in
1998.

Scope of serwces — Preliminary and Final design to eliminate slip ramps. Consolidate all movements
at the 47" Street connection by sweeping CTH J (west) into STH 124 at nearly a right angle and
aligning with 47™ Avenue to the east. Signalize the intersection and provided protected turn for high
volumes which formerly used the slip ramps.

Estimated construction cost - $600,000

Project let schedule is anticipated for July 2003 with a District PS&E due date of 2/1/2003.

District Contact is Rick Shermo — 715.836.2399

D6 1B

Project ID: 7210-01-01
USH 63

Pierce County

Mississippi River to STH 35.

Scope of Services:

The consultant will work with WisDOT, Pierce County and Trenton Township to develop a preferred
alternative for conceptual capacity expansion and access management for 3.5 miles of USH 63 and
2.0 miles of STH 35. The contract will also include the completion and submittal of an Environmental
Assessment document for the conceptual alternatives studied.

Estimated Construction Cost N/A

This study has an anticipated completion date of June 2003

District Contact is Jim Koenig — 715.838.8391.
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BUREAU OF PLANNING
Scope of Service Narratives:

BOP 1A Open to all consultants
Project ID: 0091-15-01

The Wisconsin Department of Transportation is soliciting for a consultant to evaluate short-term
transportation demand management strategies, particularly parking cash-out strategies, subsidized
transit passes, and pre-tax transit fees. The primary focus is to identify strategies that could reduce
vehicles miles traveled in the urbanized areas of Dane, Kenosha, Milwaukee, Racine and Waukesha
counties, however, some actions may have statewide application. The project is divided into two
phases. Phase | includes the evaluation of existing research on the three strategies listed above and
their potential application to the urbanized areas listed. Phase Il is contingent on the results of
Phase I, and would include a cast study analysis and/or site specific analysis of the strategy(ies) that
are most feasible for Wisconsin.

The Request for Proposal for this solicitation is available at
http://www.dot.state.wi.us/dbm/bfs/pdf/tcmrfp.pdf. Proposals must be received by the close of
business day (5:00 pm CDT) on September 25, 2001

For more information, contact Kenneth Newman at 608.266.1862.
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